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THIS AGREEMENT, dated as of the day of , 20__is made and entered into by and
between

NORFOLK SOUTHERN RAILWAY COMPANY, a Virginia corporation, whose mailing address is 650
West Peachtree Street NW — Box 45, Atlanta, Georgia 30308 (hereinafter called “RAILWAY™); and

CITY OF HUDSON, an Ohio municipality, whose mailing address is 1140 Terex Road, Hudson, Ohio
44236 (hereinafter called "LICENSEE”).

RECITALS

WHEREAS, LICENSEE, at its own cost and expense, has found it necessary to add a sidewalk to the existing
Owen Brown Street Underpass (DOT# 503036Y) under RAILWAY (the “Facilities™), in the vicinity of RAILWAY
Milepost RD-98.06, at or near Hudson, Summit County, Ohio (the “Premises”), located substantially as shown on
Exhibit A; and

WHEREAS, upon RAILWAY’s written approval of the project plans and specifications, RAILWAY is
willing to permit LICENSEE to enter upon RAILWAY’s right of way for installation, construction, maintenance,
operation and removal of the Facilities upon the terms and conditions of this Agreement. Preliminary plans and
specifications are attached hereto as Exhibit B; and

WHEREAS, RAILWAY is willing, at LICENSEE’s sole expense, to make modifications to RAILWAY’s
right of way and/or appurtenances rendered necessary by LICENSEE’s installation, construction, maintenance,
operation and removal of its Facilities in accordance with the force account estimate marked Exhibit D.

NOW THEREFORE, for and in consideration of the premises and mutual covenants contained in this
Agreement, the parties agree as follows:

I LICENSEE’S FACILITIES

1. Right-of-Entry. RAILWAY, insofar as its rights and title enables it to do so and subject to its rights
to operate and maintain its RAILWAY and RAILWAY appurtenances along, in, and over its right-of-way, grants
LICENSEE, its agents and/or contractors, without compensation, the right to enter upon the Premises, for the purpose
of installation, construction, maintenance, operation and removal of the Facilities, provided that, prior to entry upon
lands of RAILWAY, any agent and/or contractor of LICENSEE must execute and deliver to RAILWAY a standard
contractor right-of-entry agreement in a form approved by RAILWAY in its sole discretion, together with any
certificate(s) of insurance required therein. Furthermore, any crossing of RAILWAY tracks by LICENSEE or any of
its agents and/or contractors must be addressed by a standard temporary crossing agreement in a form approved by
RAILWAY in its sole discretion.

2. Use and Condition of the Premises. The Premises shall be used by LICENSEE only for the
installation, construction, maintenance, operation and removal of the Facilities and for no other purpose without the
prior written consent of RAILWAY, which consent may be withheld by RAILWAY in its sole discretion. LICENSEE
accepts the Premises in their current "as is" condition, as suited for the installation and operation of the Facilities, and
without the benefit of any improvements to be constructed by RAILWAY except insofar as contemplated by Section
Il of this Agreement.

3. Construction and Maintenance of the Facilities. LICENSEE shall submit the plans and specifications
for the Facilities at 30%, 60%, 90% and final design levels. Upon RAILWAY’s written approval of the plans and
specifications, LICENSEE shall construct and maintain the Facilities, at its expense, in such a manner as will not
interfere with the operations of RAILWAY or endanger persons or property of RAILWAY, and in accordance with: (a)
the approved plans and specifications (if any) and any other specifications prescribed by RAILWAY; (b) applicable
governmental regulations or laws and (c) applicable specifications adopted by the American RAILWAY




Engineering and Maintenance of Way Association when not in conflict with plans, specifications or regulations
mentioned in (a) and (b) above.

4, Indemnification and Release. LICENSEE agrees that it will require its contractor(s) to indemnify
and save harmless RAILWAY, its officers, agents and employees, from and against any and all liability, claims, losses,
damages, expenses (including attorneys' fees) or costs for personal injuries (including death) and/or property damage
to whomsoever or whatsoever occurring that arises or in any manner grows out of (a) the presence of LICENSEE’s
contractor, its employees, agents and/or subcontractors on or about the Premises, regardless of whether negligence on
the part of RAILWAY, its officers, agents or employees caused or contributed to said loss of life, personal injury or
property loss or damage in whole or in part; (b) any allegation that RAILWAY is an employer or joint employer of
the contractor of LICENSEE or is liable for related employment benefits or tax withholdings; or (c) any decision by
RAILWAY to bar or exclude LICENSEE’s contractor from the Premises pursuant to the terms of this Agreement.
LICENSEE agrees to release RAILWAY and its officers, agents and employees from any liability, claims, losses,
damages, expenses (including attorneys' fees) or costs for personal injuries (including death) and/or property damage
to whomsoever or whatsoever occurring that arises or in any manner grows out of (a) the presence of LICENSEE, its
employees, agents and/or contractors on or about the Premises, regardless of whether negligence on the part of
RAILWAY, its officers, agents or employees caused or contributed to said loss of life, personal injury or property loss
or damage in whole or in part; (b) any allegation that RAILWAY is an employer or joint employer of LICENSEE or
is liable for related employment benefits or tax withholdings; or (c) any decision by RAILWAY to bar or exclude
LICENSEE from the Premises pursuant to the terms of this Agreement.

5. Environmental Matters. LICENSEE assume all responsibility for any environmental obligations
imposed under applicable laws, regulations or ordinances relating to the installation of the Facilities and/or to any
contamination of any property, water, air or groundwater arising or resulting from LICENSEE's and/or its contractor(s)
permitted operations or uses of RAILWAY's property pursuant to this Agreement. In addition, LICENSEE shall
obtain any necessary permits to install the Facilities. LICENSEE agrees that it will require its contractor(s) to
indemnify and hold harmless RAILWAY from and against any and all liability, fines, penalties, claims, demands, costs
(including attorneys' fees), losses or lawsuits brought by any person, company or governmental entity relating to
contamination of any property, water, air or groundwater due to the use or presence of the Facilities. It is agreed that
this indemnity provision extends to any cleanup costs related to LICENSEE's and its contractor(s) activities upon
RAILWAY’s property and to any costs related to cleanup of the Facilities.

6. Special Provisions for Protection of Railway Interests. In connection with the operation and
maintenance of the Facilities, it is agreed that the safety of people and the safety and continuity of RAILWAY’s
operations shall be of first importance. LICENSEE shall always act and shall require its employees, agents,
contractors, and invitees to act, with the highest regard for safety and RAILWAY operations continuity and shall
require its employees, agents, contractors, and invitees to utilize and comply with RAILWAY’s directives in this
regard. LICENSEE shall itself comply and shall require its employees, agents, contractors, and invitees to comply
with all RAILWAY “Special Provisions for Protection of Railway Interests” (“Special Provisions”), as may be
amended from time to time, attached hereto in current form as Exhibit C and hereby incorporated by reference. As
used in the Special Provisions, LICENSEE is the “Contractor” should LICENSEE enter onto the Premises to perform
any work contemplated by this Agreement. To ensure such compliance, LICENSEE shall assign a project manager to
function as a single point-of-contact for LICENSEE (referred to as the “Sponsor’s Engineer” in Exhibit C).

7. Qualified Protective Services. LICENSEE agrees that it will require its contractor to furnish and
maintain qualified protective services equipped to operate around RAILWAY operations to protect the LICENSEE,
or its contractor, when construction activities are taking place on or adjacent to the RAILWAY property and/or has
the potential to foul the RAILWAY s tracks or operations. All expenses for the qualified protective services shall be
covered by the LICENSEE. Prior to use, RAILWAY has the right to ensure the qualified protective services used is
properly equipped to provide services around RAILWAY operations to ensure safety.

8. Insurance. Without limiting in any manner the liabilities and obligations assumed by LICENSEE
under any other provision of this Agreement, and as additional protection to RAILWAY, LICENSEE shall procure
and maintain (and/or cause a LICENSEE agent or contractor to procure and maintain, as applicable), at its expense,
insurance as defined in the Special Provisions.



9. Railway Support. RAILWAY shall, at RAILWAY's option, furnish, at the sole expense of
LICENSEE, labor and materials necessary, in RAILWAY's sole judgment, to support its tracks during the installation,
maintenance, repair, renewal or removal of the Facilities.

10. Safety of Railway Operations. If RAILWAY becomes aware of any safety violations committed by
LICENSEE, its employees, agents and/or contractors, RAILWAY shall promptly notify LICENSEE, and LICENSEE
shall promptly correct such violation. In the event of an emergency threatening immediate danger to persons or
property, RAILWAY may take corrective actions and shall notify LICENSEE promptly thereafter. LICENSEE shall
reimburse RAILWAY for actual costs incurred in taking such emergency measures. RAILWAY assumes no
additional responsibility for safety on the Premises for LICENSEE, its agents/or contractors by taking these
corrective actions, and LICENSEE, its agents/contractors shall retain full responsibility for such safety
violations.

11. Corrective Measures. If LICENSEE fails to take any corrective measures requested by RAILWAY
in a timely manner, or if an emergency situation is presented which, in RAILWAY's judgment, requires immediate
repairs to the Facilities, RAILWAY, at LICENSEE's expense, may undertake such corrective measures or repairs as
it deems necessary or desirable.

12. Railway Changes. If RAILWAY shall make any changes, alterations or additions to the line, grade,
tracks, structures, roadbed, installations, right-of-way or works of RAILWAY, or to the character, height or alignment
of the Electronic Systems, at or near the Facilities, LICENSEE shall, upon thirty (30) days prior written notice from
RAILWAY and at its sole expense, make such changes in the location and character of the Facilities as, in the opinion
of the chief engineering officer of RAILWAY, shall be necessary or appropriate to accommodate any construction,
improvements, alterations, changes or additions of RAILWAY.

13. Assumption of Risk. Unless caused solely by the negligence of RAILWAY or caused solely by the
willful misconduct of RAILWAY, LICENSEE hereby assumes all risk of damage to the Facilities and LICENSEE's
other property relating to its use and occupation of the Premises or business carried on the Premises and any defects
to the Premises; and LICENSEE hereby declares and states that RAILWAY, its officers, directors, agents and
employees shall not be responsible for any liability for such damage.

14. Liens; Taxes. LICENSEE will not permit any mechanic's liens or other liens to be placed upon the
Premises, and nothing in this Agreement shall be construed as constituting the consent or request of RAILWAY,
express or implied, to any person for the performance of any labor or the furnishing of any materials to the Premises,
nor as giving LICENSEE any right, power or authority to contract for or permit the rendering of any services or the
furnishing of any materials that could give rise to any mechanic's liens or other liens against the Premises. In addition,
LICENSEE shall be liable for all taxes levied or assessed against the Facilities and any other equipment or other
property placed by LICENSEE within the Premises. In the event that any such lien shall attach to the Premises or
LICENSEE shall fail to pay such taxes, then, in addition to any other right or remedy available to RAILWAY,
RAILWAY may, but shall not be obligated to, discharge the same. Any amount paid by RAILWAY for any of the
aforesaid purposes, together with related court costs, attorneys' fees, fines and penalties, shall be paid by LICENSEE
to RAILWAY within ten (10) days after RAILWAY's demand therefor.

15. Default; Remedies.

@ The following events shall be deemed to be events of default by LICENSEE under this
Agreement:

(1) LICENSEE shall fail to pay any sum of money due hereunder and such failure
shall continue for a period of ten (10) days after the due date thereof;

(i) LICENSEE shall fail to comply with any provision of this Agreement not
requiring the payment of money, all of which terms, provisions and covenants shall be deemed
material, and such failure shall continue for a period of thirty (30) days after written notice of such
default is delivered to LICENSEE;

(iii) LICENSEE shall become insolvent or unable to pay its debts as they become due,
or LICENSEE notifies RAILWAY that it anticipates either condition;

(iv) LICENSEE takes any action to, or notifies RAILWAY that LICENSEE intends



to file a petition under any section or chapter of the United States Bankruptcy Code, as amended
from time to time, or under any similar law or statute of the United States or any State thereof; or a
petition shall be filed against LICENSEE under any such statute; or

(v) a receiver or trustee shall be appointed for LICENSEE's license interest hereunder
or for all or a substantial part of the assets of LICENSEE, and such receiver or trustee is not
dismissed within sixty (60) days of the appointment.

(b) Upon the occurrence of any event or events of default by LICENSEE, whether enumerated
in this paragraph 15 or not, RAILWAY shall have the option to pursue any remedies available to it at law or
in equity. RAILWAY's remedies shall include, but not be limited to, the following: (i) termination of this
Agreement, in which event LICENSEE shall promptly surrender the Premises to RAILWAY; (ii) entry into
or upon the Premises to do whatever LICENSEE is obligated to do under the terms of this License, in which
event LICENSEE or its contractor(s), as the case may be, shall reimburse RAILWAY on demand for any
expenses which RAILWAY incurs in effecting compliance with LICENSEE's obligations under this License,
but without rendering RAILWAY liable for any damages resulting to LICENSEE or the Facilities from such
action; and (iii) pursuit of all other remedies available to RAILWAY at law or in equity, including, without
limitation, injunctive relief of all varieties.

16. Railway Termination Right. Notwithstanding anything to the contrary in this Agreement,
RAILWAY shall have the right to terminate this Agreement and the rights granted hereunder, after delivering to
LICENSEE written notice of such termination no less than sixty (60) days prior to the effective date thereof, upon the
occurrence of any one or more of the following events:

€)] If LICENSEE shall discontinue the use or operations of the Facilities; or

(b) If RAILWAY shall be required by any governmental authority having jurisdiction over the
Premises to remove, relocate, reconstruct or discontinue operation of its railroad on or about the Premises; or

(© If RAILWAY, in the good faith judgment of its Superintendent, shall require a change in
the location or elevation of its railroad on or about the location of the Facilities or the Premises that might
effectively prohibit the use or operation of the Facilities; or

(d) If RAILWAY, in the good faith judgment of its Superintendent, determines that the
maintenance or use of the Facilities unduly interferes with the operation and maintenance of the facilities of
RAILWAY, or with the present or future use of such property by RAILWAY, its lessees, affiliates, successors
or assigns, for their respective purposes.

17. Condemnation. If the Premises or any portion thereof shall be taken or condemned in whole or in
part for public purposes, or sold in lieu of condemnation, then this Agreement and the rights granted to LICENSEE
hereunder shall, at the sole option of RAILWAY, forthwith cease and terminate. All compensation awarded for any
taking (or sale proceeds in lieu thereof) shall be the property of RAILWAY, and LICENSEE shall have no claim
thereto, the same being hereby expressly waived by LICENSEE.

18. Removal of Facilities; Survival. The Facilities are and shall remain the personal property of
LICENSEE. Upon the termination of this Agreement, LICENSEE shall remove the Facilities from the Premises within
thirty (30) days after the effective date thereof. In performing such removal, unless otherwise directed by RAILWAY,
LICENSEE shall restore the Premises to the same condition as existed prior to the installation or placement of
Facilities, reasonable wear and tear excepted. In the event LICENSEE shall fail to so remove the Facilities or restore
the Premises, the Facilities shall be deemed to have been abandoned by LICENSEE, and the same shall become the
property of RAILWAY for RAILWAY to use, remove, destroy or otherwise dispose of at its discretion and without
responsibility for accounting to LICENSEE therefor; provided, however, in the event RAILWAY elects to remove the
Facilities, RAILWAY, in addition to any other legal remedy it may have, shall have the right to recover from
LICENSEE all costs incurred in connection with such removal and the restoration of the Premises. Notwithstanding
anything to the contrary contained in this Agreement, the termination of this Agreement shall not relieve LICENSEE
from LICENSEE's obligations accruing prior to the termination date, and such obligations shall survive any such




termination of this Agreement.

19. Interests in Real Property

LICENSEE shall acquire or settle all property, property rights and all damages to property affected by the
installation, construction, maintenance, and operation of the Facilities. The cost of said property, property rights and
damages to property shall be borne by LICENSEE.

RAILWAY, insofar as it has the legal right so to do, shall permit LICENSEE to enter upon lands owned or
operated by RAILWAY to construct and occupy its property with sufficient width to permit construction and
maintenance of the Facilities. LICENSEE and RAILWAY shall enter into good faith negotiations for a price to be
consistent with the property interest determined by LICENSEE to be needed for the proposed improvement.

However, the price to be paid by LICENSEE to RAILWAY for said conveyances (representing the fair
market value thereof plus damages, if any, to the residue) shall be as mutually agreed upon within nine (9) months
from the date of occupancy by LICENSEE, and if agreement as to price is reached, an additional period of ninety (90)
days shall be allowed for settlement, it being agreed however, that if no agreement as to price is reached within the
aforesaid nine (9) month period, LICENSEE will within ninety (90) days thereafter institute an eminent domain
proceeding authorized by law for the determination of the value of same. The provisions of this Agreement shall
survive the institution of such eminent domain proceeding.

LICENSEE shall furnish the plans and descriptions for any such conveyance. It is understood, however, that

the foregoing right of entry is a permissive use only, and this Section is not intended to convey or obligate RAILWAY
to convey any interest in its land.

. SCOPE OF RAILROAD PROJECT, AND MAINTENANCE AND OWNERSHIP OF PROJECT

IMPROVEMENTS
1. Scope of Work. The scope of the work by RAILWAY shall include any necessary acquisition of

right-of-way, permitting, design, construction, and construction-related activities including, but not limited to,
inspection and superintendence within and along RAILWAY property necessary to facilitate LICENSEE’s
installation, construction, maintenance, operation and removal of the Facilities (“Railroad Project”).

2. Construction of the Railroad Project. The RAILWAY shall construct the Railroad Project in
accordance with the force account estimate, attached as Exhibit D and herein incorporated by reference, including
any future amendments thereto, and all applicable state and federal laws.

@ All work performed by the RAILWAY related to the Railroad Project and consistent with
the force account estimate will be deemed reimbursable project expenses and shall be at no cost to the
RAILWAY.

(b) RAILWAY shall accomplish work on the Railroad Project by use of one or more of the
following: (i) railroad force account; (ii) existing continuing contracts at reasonable costs; (iii) contracting
with the lowest responsible bidder based on appropriate solicitation; or (iv) contract without competitive
bidding for minor work at reasonable costs.

3. Maintenance and Ownership of the Railroad Project. Upon completion of the Railroad Project, the
RAILWAY shall own and, at its own cost and expense, maintain the Railroad Project improvements until such time
as RAILWAY deems such maintenance to no longer be necessary.




4, Construction of the Railroad Project. Execution of this Agreement constitutes LICENSEE’s
issuance of a notice to proceed to RAILWAY with the Railroad Project (“Notice to Proceed”). RAILWAY shall make
commercially reasonable efforts to commence construction on the Railroad Project as soon as possible, in
RAILWAY s sole discretion, after the date of availability for RAILWAY to commence its construction activities on
the Railroad Project.

5. Reimbursement by LICENSEE

@ RAILWAY shall furnish, or cause to be furnished, at the expense of the LICENSEE, all
the labor costs, overhead and indirect construction costs, materials and supplies, contracted services,
transportation, equipment, and other related costs and items required to perform and complete the Railroad
Project.

(b) Except as otherwise provided in this Agreement, LICENSEE shall reimburse RAILWAY
for the actual cost of the work performed by it, which is estimated to be Sixty-One Thousand, One Hundred
Twelve Dollars and Zero Cents ($61,112.00). It is agreed that progress payments will be made by
LICENSEE to the RAILWAY for the total amount of work done as shown on monthly statements.
LICENSEE shall pay each RAILWAY statement within forty-five (45) days of receipt. Upon receipt of the
final bill, RAILWAY shall be reimbursed in such amounts as are proper and eligible for final payment, and
the Railroad Project shall be submitted to LICENSEE for final audit.

(© Incurred Costs. The reimbursement amounts for all costs billed under this Agreement shall
be subject to the applicable Federal principles and based on the full actual costs plus Approved Labor
Additives. Design costs incurred by RAILWAY prior to issuance of the Notice to Proceed shall be
reimbursed by LICENSEE.

I1. GENERAL PROVISIONS

1. Assignment and Successors. This Agreement shall be binding upon and shall inure to the benefit
of, and shall be enforceable by, the parties hereto and their respective permitted successors and assigns.

2. Limitations Upon Damages. Notwithstanding any other provision of this Agreement, neither party
shall be liable to the other party for any consequential, incidental, exemplary, punitive, special, business damages or
lost profits, as well as any claims for death, personal injury, and property loss and damage which occurs by reason of,
or arises out of, or is incidental to the interruption in or usage of the Facilities placed upon or about the Premises by
LICENSEE, including without limitation any damages under such claims that might be considered consequential,
incidental, exemplary, punitive, special, business damages or loss profits.

3. Miscellaneous. All exhibits, attachments, riders and addenda referred to in this Agreement are
incorporated into this Agreement and made a part hereof for all intents and purposes. Time is of the essence with
regard to each provision of this Agreement. This Agreement shall be construed and interpreted in accordance with
and governed by the laws of the State in which the Premises are located. Each covenant of RAILWAY and LICENSEE
under this Agreement is independent of each other covenant under this Agreement. No default in performance of any
covenant by a party shall excuse the other party from the performance of any other covenant.

4, Notice to Parties. Whenever any notice, statement or other communication is required under this
Agreement, it shall be sent to the contact below except as otherwise provided in this Agreement or unless otherwise
specifically advised.

As to LICENSEE:

c/o City of Hudson

1140 Terex Road
Hudson, Ohio 44236
Attention: City Manager



As to RAILWAY:

c/o Norfolk Southern Railway Company
Engineering — Design & Construction
650 West Peachtree Street NW — Box 45
Atlanta, Georgia 30308

Attention: Engineer Public Improvements

Either party may, by notice in writing, direct that future notices or demands be sent to a different address. All notices
hereunder shall be deemed given upon receipt (or, if rejected, upon rejection).

5. Severability. The invalidity of any section, subsection, clause or provision of this Agreement shall
not affect the validity of the remaining sections, subsections, clauses or provisions of this contract.

6. No Third-Party Beneficiary. This Agreement shall be for the benefit of the parties only, and no
person, firm or corporation shall acquire any rights whatsoever by virtue of this Agreement, except LICENSEE and
RAILWAY and their successors and assigns.

7. Force Majeure. The parties agree to pursue the completion of the Railroad Project in accordance
with the requirements of this Agreement. No party shall be held responsible to the other for delays caused by Force
Majeure events, and such delays shall not be deemed a breach or default under this Agreement. In no event shall Force
Majeure events excuse LICENSEE from its obligation to make payment to RAILWAY in accordance with this
Agreement. Further the parties agree that the resolution or settlement of strikes or other labor disputes shall not be
deemed to be within the control or reasonable control of the affected party. If any party is unable to complete work
assigned to it due to a condition of Force Majeure or other conditions beyond the reasonable control of said party, then
said party will diligently pursue completion of the item that is delayed once said condition or conditions are no longer
in effect. For purposes of this Agreement, Force Majeure events are defined as circumstances beyond a party’s
reasonable control that delay performance and may include, but are not limited to, acts of God, actions or decrees of
governmental bodies (beyond control of the parties), acts of the public enemy, labor disputes, fires, insurrections, and
floods.

8. Amendment; Entire Agreement. This Agreement may be amended only in writing executed by
authorized representatives of the parties hereto. No verbal change, modification, or amendment shall be effective
unless in writing and signed by authorized representatives of the parties. The provisions hereof constitute the entire
Agreement between the parties and supersede any verbal statement, representations, or warranties, stated or implied.

9. Waiver of Workers Compensation Immunity. In the event that all or a portion of the Premises is
located in the State of Ohio, LICENSEE, only with respect to the indemnification provisions contained in this
Agreement, hereby expressly waives any immunity granted or afforded LICENSEE pursuant to Section 35, Article 1l
of the Ohio Constitution and Section 4123.74 of the Ohio Revised Code. In the event that all or a portion of the
Premises is located in the Commonwealth of Pennsylvania, LICENSEE, with respect to the indemnification provisions
contained in this Agreement, hereby expressly waives any defense or immunity granted or afforded LICENSEE
pursuant to Pennsylvania Workers’ Compensation Act, 77 P.S. 481.

10. Independent Contractors. The parties agree that LICENSEE and its agents and/or contractors, shall
not be deemed either agents or independent contractors of RAILWAY. Except as otherwise provided by this
Agreement, RAILWAY shall exercise no control whatsoever over the employment, discharge, compensation of, or
services rendered by LICENSEE or its contractors. Notwithstanding the foregoing, this paragraph shall in no way
affect the absolute authority of RAILWAY to temporarily prohibit LICENSEE, its agents and/or contractors, or
persons not associated with LICENSEE from entering RAILWAY property, or to require the removal of any person
from RAILWAY property, if RAILWAY determines, in its sole discretion, that such person is not acting in a safe
manner or that actual or potential hazards in, on, or about the Premises exist.

11. Meaning of "Railway". The word "RAILWAY" as used herein shall include any other company
whose property at the aforesaid location may be leased or operated by RAILWAY. Said term also shall include
RAILWAY's officers, directors, agents and employees, and any parent company, subsidiary or affiliate of RAILWAY
and their respective officers, directors, agents, and employees.




12. Approval of Plans. By its review and written approval of the plans for construction of the
Facilities, RAILWAY signifies only that the improvements to be constructed in accordance with the plans satisfy the
RAILWAY’s requirements. RAILWAY expressly disclaims all other representations and warranties in connection
with said plans, including, but not limited to, the integrity, suitability or fitness for the purposes of the LICENSEE or
any other person(s) of the plans or improvements constructed in accordance with the plans.

IN WITNESS WHEREOF, the parties have, through duly authorized representatives, entered into this Agreement
effective the day and year first written above.

CITY OF HUDSON, OHIO

By:

Thomas J. Sheridan, City Manager

Date:

Approved as to form:

By:
Marshal Pitchford
Special Counsel to the City

NORFOLK SOUTHERN RAILWAY COMPANY

By:

Name:

Title:

Date:
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EXHIBIT C

NS

Norfolk Southern Railway Company NORFOLK SOUTHERN®

E. Norfolk Southern - Special Provisions for Protection of Railway Interests

1. AUTHORITY OF RAILROAD ENGINEER AND SPONSOR ENGINEER:

Norfolk Southern Railway Company, hereinafter referred to as “Railroad”, and their authorized
representative shall have final authority in all matters affecting the safe maintenance of railroad traffic
including the adequacy of the foundations and structures supporting the railroad tracks. For Public Projects
impacting the Railroad, the Railroad’s Public Improvements Engineer or Engineer Planning, hereinafter
referred to as “Railroad Engineer”, will serve as the authorized representative of the Railroad.

A general engineering consultant may be utilized to assist the Railroad Engineer in handling the Project,
hereinafter referred to as “Construction Engineering Representative”.

Other designated personnel by the Railroad Engineer shall hereinafter be referred to as “Railroad
Representative”.

The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the
“Sponsor’s Engineer”, shall have authority over all other matters as prescribed herein and in the Project
Specifications.

The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for
completing any and all work in accordance with the terms prescribed herein and in the Project
Specifications. This shall include the qualified protective services of a contractor directly hired by the
Contractor to protect their workers and construction activities while working on or adjacent to Railroad
property, hereinafter referred to as “Contractor Protective Services”.

This document titled E. Norfolk Southern — Special Provisions for Protection of Railway Interests shall
hereinafter be referred to as “Special Provisions”.

These terms and conditions are subject to change without notice at the sole discretion of the Railroad.
The Contractor must request the latest version of these Special Provisions from the Railroad prior to
commencing work and must follow the requirements outlined therein.

2. AUTHORIZATION TO PROCEED:

A. The Contractor shall not commence mobilizing to the Premises, as defined in the Norfolk
Southern Contractor Right of Entry Agreement, until the Contractor has complied with the
following conditions:

1. Signed and received a fully executed copy of the required Norfolk Southern Contractor
Right of Entry Agreement. Contractor Right of Entry Agreements to be submitted via
email to the Railroad Engineer.

2. Obtained written approval from the Railroad of Railroad Protective Liability Insurance
coverage as required by paragraph 15 herein. It should be noted that the Railroad does
not accept notation of Railroad Protective insurance on a certificate of liability insurance
form or Binders as Railroad must have the full original countersigned policy. Further,
please note that mere receipt of the policy is not the only issue but review for
compliance. Due to the number of projects system-wide, it typically takes a minimum of
30-45 days for the Railroad to review.

Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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Held a preconstruction meeting between the Contractor, the Sponsor, Railroad Engineer
and/or their Construction Engineering Representative and the Railroad
Representative(s). NOTE: Railroad Representative(s) may choose to not attend the
preconstruction meeting at their discretion.

Obtained Contractor Protective Services as required by Section 8 herein.

Furnished a schedule for all construction activities which may impact the
Railroad’s property or operations. NOTE: Contractor Protective Services shall be
provided any time construction activities are taking place on or adjacent to the
Railroad Property and/or has the potential to foul the Railroad’s track or
operations as required by Section 8 herein.

Schedule an onsite start-of-work meeting between the Contractor, Contractor
Protective Services personnel, Railroad Engineer and/or their Construction Engineering
Representative and the Railroad Representative(s). NOTE: Railroad Representative(s)
may choose to not attend the start-of-work meeting at their discretion.

Obtained written authorization to proceed from the Railroad to begin mobilization to
the Premises, as defined in the Norfolk Southern Contractor Right of Entry Agreement,
such authorization to include an outline of specific conditions with which the
Contractor must comply. Written Authorization will be issued by the Railroad once all
items on the Norfolk Southern Checklist for Construction - Direct Hire have been
completed.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad Representative(s) and any specific
Construction Engineering Representative who shall be notified as hereinafter required. Where
more than one representative is designated, the area of responsibility of each representative
shall be specified.

C. All project-related utility work that is to occur on, over, or under Railroad right-of-way must be
coordinated with the Norfolk Southern Pipe and Wire Program. The Contractor must receive
approval from the Norfolk Southern Pipe and Wire Program prior to commencing any utility

work.

3. NOTICE OF STARTING WORK:

A. Before undertaking any construction activities on the Premises, as defined in the Norfolk
Southern Contractor Right of Entry Agreement, the Contractor shall:

1. Notify the Railroad Representative(s) at least 72 hours in advance of any construction
activities that Contractor Protective Services have been obtained for use.
2. Hold an onsite start-of-work meeting between the Contractor, Contractor Protective
Services personnel, Railroad Engineer and/or their Construction Engineering
Representative and the Railroad Representative(s). NOTE: Railroad Representative(s) may
choose to not attend the start of work meeting at their discretion.
Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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3. Receive assurance from the qualified protective services contractor that the
Contractor Protective Services are properly equipped and have been site specific trained
by the Railroad Representative prior to performing the full duties of protecting the
Contractor. Until assurance from the qualified protective services contractor is
obtained, Contractor Protective Services may act as an observer until such
Contractor Protective Services are site specific trained by the Railroad
Representative. The reference to an “observer” is defined as a person who has the
authority to deny access to Contractor’s workers and machinery to a specified
Railroad operation zone as directed to the qualified protective services contractor
by Railroad and prevent those potential to foul work events which may put the
Contractor’s workers and machinery at risk for injury or damage.

4. INTERFERENCE WITH RAILROAD OPERATIONS:

A.

The Contractor shall so arrange and conduct the Contractor’s work that there will be no
interference with Railroad’s operations, including train, signal, telephone and telegraphic
services, or damage to the property of the Railroad or to poles, wires, and other facilities of
tenants on the rights-of-way of the Railroad. Whenever work is liable to affect the operations or
safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer
for approval, but such approval shall not relieve the Contractor from liability. Any work to be
performed by the Contractor which requires Construction Engineering Representative
inspection services shall be deferred by the Contractor until the Construction Engineering
Representative inspection services are available at the job site. Contractor Protective Services
shall be provided onsite any time construction activities are taking place on or adjacent to the
Railroad Property and/or has the potential to foul the Railroad’s track or operations

Whenever work within Railroad’s rights-of-way is of such a nature that impediment to Railroad’s
operations such as use of runaround tracks or necessity for reduced speed is unavoidable, the
Contractor shall schedule and conduct the Contractor’s operations so that such impediment is
reduced to the absolute minimum.

Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the Contractor
shall make such provisions. If in the judgment of the Railroad Engineer, or in the Railroad
Engineer’s absence, the Railroad’s Division Engineer, such provisions are insufficient, either may
require or provide such provisions as the Railroad deems necessary. In any event, such unusual
provisions shall be at the Contractor’s expense and without cost to the Railroad or the Sponsor.

“One Call” Services do not locate buried Norfolk Southern Signals and Communications Lines.
The contractor shall contact the Railroad’s representative 7 days in advance of work at those
places where excavation, pile driving, or heavy loads may damage the Railroad’s underground
facilities. Upon request from the Contractor or Sponsor, Railroad forces will locate and paint
mark or flag the Railroad’s underground facilities. The Contractor shall avoid excavation or other
disturbances of these facilities. If disturbance or excavation is required near a buried Railroad
facility, the contractor shall coordinate with the Railroad to have the facility potholed manually
with careful hand excavation. The facility shall be protected by the Contractor during the course
of the disturbance under the supervision and direction of the Railroad’s Representative.

Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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5. TRACK CLEARANCES:

A. The minimum track clearances to be maintained by the Contractor during construction are shown on
the Project Plans. If temporary clearances are not shown on the project plans, the following criteria
shall govern the use of falsework and formwork above or adjacent to operated tracks.

1. A minimum vertical clearance of 22’-0” above top of highest rail shall be maintained at
all times.

2. A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-0”
from centerline of curved track shall be maintained at all times. Additional horizontal
clearance may be required in special cases to be safe for operating conditions. This
additional clearance will be as determined by the Railroad Engineer.

3. All proposed temporary clearances which are less than those listed above must be
submitted to Railroad Engineer for approval prior to construction and must also be
authorized by the regulatory body of the State if less than the legally prescribed
clearances.

4. Thetemporary clearance requirements noted above shall also apply to all other physical
obstructions including, but not limited to: stockpiled materials, parked equipment,
placement or driving of piles, and bracing or other construction supports.

6. CONSTRUCTION PROCEDURES:
A. General:
1. Construction work and operations by the Contractor on Railroad property shall be:

a. Subject to the inspection and approval of the Railroad Engineer or their
designated Construction Engineering Representative.

b. Inaccordance with the Railroad’s written outline of specific conditions.

c. Inaccordance with the Railroad’s general rules, regulations and requirements
including those relating to safety, fall protection and personal protective
equipment.

d. Inaccordance with these Special Provisions.

2. Submittal Requirements

a. The Contractor shall submit all construction related correspondence and
submittals electronically to the Railroad Engineer and/or their designated
Construction Engineering Representative.

b. The contractor should anticipate a minimum of 45 days for NS and their
Construction Engineering Representative to complete the review of all
construction submittals. Time frames for reviews can vary significantly
depending on the complexity of the project and the quality of submittals.
Submittals requiring input from other departments may require additional
time.

Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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c. Allworkin the vicinity of the Railroad’s property that has the potential to affect
the Railroad’s train operations or disturb the Railroad’s property must be
submitted and approved by the Railroad prior to work being performed.

d. All submittals and calculations must be signed and sealed by a registered
engineer licensed in the state of the project work.

e. All submittals shall first be approved by the Sponsor’s Engineer prior to
submission to the Railroad Engineer for review. Submittals are reviewed by the
Railroad for impacts to Railroad operations only; therefore, approval from the
Railroad Engineer shall not relieve the Contractor from liability.

f.  Forall construction projects, the following submittals, but not limited to those
listed below, shall be provided for review and approval when applicable:

(1) General Means and Methods

(2) Ballast Protection

(3) Construction Excavation & Shoring

(4) Pipe, Culvert, & Tunnel Installations

(5) Demolition Procedure

(6) Erection & Hoisting Procedure

(7) Debris Shielding or Containment

(8) Blasting

(9) Formwork for the bridge deck, diaphragms, overhang brackets, and

protective platforms
(10) Bent Cap Falsework. A lift plan will be required if the contractor want
to move the falsework over the tracks.

g. ForUndergrade Bridges (Bridges carrying the Railroad) the following submittals
in addition to those listed above shall be provided for review and approval:

(1) Girder Shop Drawings including welding/fabrication procedures

(2) Bearing Shop Drawings and Material Certifications

(3) Shop Drawings for drainage, handrails/fencing, and expansion dams
(4) Concrete Mix Design

(5) Structural Steel, Rebar, and/or Strand Certifications

(6) 28-day Cylinder Test for Concrete Strength

(7) Waterproofing Material Certification

(8) Dampproofing materials

(9) Test Reports for all steel

(10) Foundation Construction Reports

Other submittals may be required upon request from the Railroad. Fabrication
may not begin until the Railroad has approved the required shop drawings.

Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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h. The Contractor shall include in all submissions a detailed narrative indicating the
progression of work with the anticipated timeframe to complete each task. Work
will not be permitted to commence until the Contractor has provided the Railroad
with a satisfactory plan that the project will be undertaken without scheduling,
performance, or safety related issues. Submissions shall also provide: a listing of
the anticipated equipment to be used, plan and profile views showing the
location of all equipment to be used relative to the track centerline(s) shown,
and a contingency plan of action covering the event that a primary piece of
equipment malfunctions.

B. Ballast Protection

1.

The Contractor shall submit the proposed ballast protection system detailing the specific
filter fabric and anchorage system to be used during all construction activities.

The ballast protection is to extend 25’ beyond the proposed limit of work, be installed at
the start of the project and be continuously maintained to prevent all contaminants
from entering the ballast section of all tracks for the entire duration of the project.

C. Excavation:

The subgrade of an operated track shall be maintained with edge of berm at least 10’-0”
from centerline of track and not more than 24-inches below top of rail. Contractor will
not be required to make existing section meet this specification if substandard, in which
case the existing section will be maintained.

Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right-of-way.

D. Excavation for Structures and Shoring Protection:

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles or sheeting for footings adjacent to
tracks to provide adequate lateral support for the tracks and the loads which they carry,
without disturbance of track alignment and surface, and to avoid obstructing track
clearances with working equipment, tools or other material.

The use of shoring systems utilizing tiebacks shall not be permitted without written
approval from the Railroad Engineer.

Shoring systems utilizing trench boxes shall not be permitted within the Theoretical
Railroad Embankment (Zones 1, 2, or 3) as shown on NS Typical Drawing No. 4 — Shoring
Requirements without written approval from the Railroad Engineer.

All plans and calculations for shoring shall be prepared, signed, and sealed by a
Registered Professional Engineer licensed in the state of the proposed project, in
accordance with Norfolk Southern’ s Overhead Grade Separation Design Criteria,
subsection H.1.6 - Construction Excavation (Refer to Norfolk Southern Public
Improvement Projects Manual Appendix H). The Registered Professional Engineer
will be responsible for the accuracy for all controlling dimensions as well as the
selection of soil design values which will accurately reflect the actual field conditions.

Norfolk Southern -
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5. The Contractor shall provide a detailed installation and removal plan of the shoring
components. Any component that will be installed via the use of a crane or any other
lifting device shall be subject to the guidelines outlined in Section 6.G of these Special
Provisions.

6. The Contractor shall be required to survey the track(s) and Railroad embankment and
provide a cross section of the proposed excavation in relation to the tracks.

7. Calculations for the proposed shoring should include deflection calculations. The
maximum deflection for excavations within 18’-0” of the centerline of the nearest track
shall be 3/8”. For all other cases, the max deflection shall not exceed %”.

8. Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right-of-way.

9. The front face of shoring located closest to the NS track for all shoring setups located in
Zone 2 (shown on NS Typical Drawing No. 4 — Shoring Requirements in Appendix 1) shall
remain in place and be cut off 2’-0” below the final ground elevation. The remaining
shoring in Zone 2 and all shoring in Zone 1 may be removed and all voids must be
backfilled with flowable fill.

E. Pipe, Culvert, & Tunnel Installations

1. Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate Norfolk
Southern Design Specification as noted below:

a. For Open Cut Method refer to Norfolk Southern Public Improvement Projects
Manual Appendix H.4.6.

b. ForJack and Bore Method refer to Norfolk Southern Public Improvement
Projects Manual Appendix H.4.7.

c. For Tunneling Method refer to Norfolk Southern Public Improvement Projects
Manual Appendix H.4.8.

2. Theinstallation methods provided are for pipes carrying storm water or open flow run-
off. All other closed pipeline systems shall be installed in accordance Norfolk Southern’ s
Pipe and Wire Program and the NSCE-8.

F. Demolition Procedures
1. General

a. Demolition plans are required for all spans over the track(s), for all spans
adjacent to the track(s), if located on (or partially on) Railroad right-of-way; and
in all situations where cranes will be situated on, over, or adjacent to Railroad
right-of-way and within a distance of the boom length plus 15’-0” from the
centerline of track.

b. Railroad tracks and other Railroad property must be protected from damage
during the procedure.

Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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c. A pre-demolition meeting shall be conducted with the Sponsor, the Railroad
Engineer and/or the Construction Engineering Representative, and the key
Contractor’s personnel prior to the start of the demolition procedure.

d. The Railroad Engineer and/or the Construction Engineering Representative
must be present at the site during the entire demolition procedure period.

e. Demolition of existing bridge decks in spans over the Railroad shall be
performed in a controlled manner (i.e. saw-cutting). No impact equipment
(track-mounted hoe-ram, jackhammers, etc.) may be used over the Railroad
without approval by the Railroad Engineer.

f.  Existing, obsolete, bridge piers shall be removed to a sufficient depth below
grade to enable restoration of the existing/proposed track ditch, butin no case
less than 2’-0” below final grade.

2. Submittal Requirements

a. Inaddition to the submittal requirements outlined in Section 6.A.2 of these
Special Provisions, the Contractor shall submit the following for approval
by the Railroad Engineer:

(1) Aplanshowing the location of cranes, horizontally and vertically, with
proposed boom lengths, operating radii, counterweights, and delivery
or disposal locations shown. The location of all tracks and other
Railroad facilities as well as all obstructions such as wire lines, poles,
adjacent structures, etc. must also be shown.

(2) Rating sheets showing that cranes or lifting devices are adequate for
150% of the actual weight of the pick, including all rigging
components. A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted. Safety
factors that may have been “built-in” to the crane charts are not to be
considered when determining the 150% factor of safety.

(3) Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the existing
structure showing complete and sufficient details with supporting data
for the demolition of the structure. If plans do not exist, lifting
weights must be calculated from field measurements. The field
measurements are to be made under the supervision of the
Registered Professional Engineer submitting the procedure and
calculations.

Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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3.

(4) The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the object being hoisted. Catalog cuts or
information sheets of all rigging components with their lifting
capacities shall be provided. All rigging must be adequate for 150% of
the actual weight of the pick. Safety factors that may have been
“built-in” to the rating charts are not to be considered when
determining the 150% factor of safety. All rigging components shall be
clearly identified and tagged with their rated lifting capacities. The
position of the rigging in the field shall not differ from what is shown
on the final plan without prior review from the Sponsor and the
Railroad.

(5) A complete demolition procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

(6) Design and supporting calculations for the temporary support of
components, including but not limited to the stability of the
superstructure during the temporary condition, temporary girder tie-
downs and falsework.

Overhead Demolition Debris Shield

a. The demolition debris shield shall be installed prior to the demolition of the
bridge deck or other relevant portions of the superstructure over the track area
to catch all falling debris.

b. The demolition debris shield shall provide a minimum vertical clearance as
specified in Section 5.A.1 of these Special Provisions or maintain the existing
vertical clearance if the existing clearance is less than that specified in
Section 5.A.1.

c. The Contractor shall include the demolition debris shield installation/removal
means and methods as part of the proposed demolition procedure submission.

d. The Contractor shall submit the demolition debris shield design and supporting
calculations for approval by the Railroad Engineer.

e. The demolition debris shield shall have a minimum design load of 50 pounds
per square foot plus the weight of the equipment, debris, personnel, and other
loads to be carried.

f.  The Contractor shall include the proposed bridge deck removal procedure in its
demolition means and methods and shall verify that the size and quantity of
the demolition debris generated by the procedure does not exceed the shield
design loads.

g. The Contractor shall clean the demolition debris shield daily or more frequently
as dictated either by the approved design parameters or as directed by the
Railroad Engineer.
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4.

Vertical Demolition Debris Shield

A vertical demolition debris shield may be required for substructure removals
in close proximity to the Railroad’s track and other facilities, as determined by
the Railroad Engineer.

G. Erection & Hoisting Procedures

1.

2.

Erection plans are required for all spans over the track(s), for all spans adjacent
to the track(s), if located on (or partially on) Railroad right-of-way; and in all
situations where cranes will be situated on, over, or adjacent to Railroad right-
of-way and within a distance of the boom length plus 15’-0” from the
centerline of track.

Neither crane handoffs nor “walking” of cranes with suspended load will be
permitted for erection on or over Railroad right-of-way.

Railroad tracks and other Railroad property must be protected from damage
during the erection procedure.

A pre-erection meeting shall be conducted with the Sponsor, the Railroad
Engineer and/or the Construction Engineering Representative, and the key
Contractor’s personnel prior to the start of the erection procedure.

The Railroad Engineer and/or the Construction Engineering Representative
must be present at the site during the entire erection procedure period.

For field splices located over Railroad property, a minimum of 50% of the holes
for each connection shall be filled with bolts or pins prior to releasing the
crane. A minimum of 50% of the holes filled shall be filled with bolts. All bolts
must be appropriately tightened. Any changes to previously approved field
splice locations must be submitted to the Railroad for review and approval.
Refer to Norfolk Southern’ s Overhead Grade Separation Design Criteria for
additional splice details (Norfolk Southern Public Improvement Projects Manual
Appendix H.1, Section 4.A.3.).

Submittal Requirements

In addition to the submittal requirements outlined in Section 6.A.2 of these
provisions, the Contractor shall submit the following for approval by the
Railroad Engineer:

(1) As-built beam seat elevations - All as-built bridge seats and top of rail
elevations shall be furnished to the Railroad Engineer for review and
verification at least 30 days in advance of the erection, to ensure that
minimum vertical clearances as approved in the plans will be achieved.

(2) A planshowing the location of cranes, horizontally and vertically, with
proposed boom lengths, operating radii, counterweights, and delivery
or staging locations shown. The location of all tracks and other
Railroad facilities as well as all obstructions such as wire lines, poles,
adjacent structures, etc. must also be shown.
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H. Blasting:

1.

I.  Track Monitoring

3)

(4)

(6)

Rating sheets showing that cranes or lifting devices are adequate for
150% of the actual weight of the pick, including all rigging
components. A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted. Safety
factors that may have been “built-in” to the crane charts are not to
be considered when determining the 150% factor of safety.

Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the proposed
structure showing complete and sufficient details with supporting data
for the erection of the structure. If plans do not exist, lifting weights
must be calculated from field measurements. The field measurements
are to be made under the supervision of the Registered Professional
Engineer submitting the procedure and calculations.

The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the object being hoisted. Catalog cuts or
information sheets of all rigging components with their lifting
capacities shall be provided. All rigging must be adequate for 150% of
the actual weight of the pick. Safety factors that may have been
“built-in” to the rating charts are not to be considered when
determining the 150% factor of safety. All rigging components shall be
clearly identified and tagged with their rated lifting capacities. The
position of the rigging in the field shall not differ from what is shown
on the final plan without prior review from the Sponsor and the
Railroad.

A complete erection procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

Design and supporting calculations for the temporary support of
components, including but not limited to temporary girder tie-downs
and falsework.

The Contractor shall obtain advance approval of the Railroad Engineer and the Sponsor
Engineer for use of explosives on or adjacent to Railroad property. The request for
permission to use explosives shall include a detailed blasting plan. If permission for use
of explosives is granted, the Contractor will be required to comply with additional
provisions as designated by the Railroad Engineer.

1. Atthedirection of the Railroad Engineer, any activity that has the potential to disturb
the Railroad track structure may require the Contractor to submit a detailed track
monitoring program for approval by the Railroad Engineer.
Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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2. The program shall specify the survey locations, the distance between the location
points, and frequency of monitoring before, during, and after construction. Railroad
reserves the right to modify the survey locations and monitoring frequency as necessary
during the project.

3. The survey data shall be collected in accordance with the approved frequency and
immediately furnished to the Railroad Engineer for analysis.

4. If any movement has occurred as determined by the Railroad Engineer, the Railroad will

be immediately notified. Railroad, at its sole discretion, shall have the right to
immediately require all Contractor operations to be ceased and determine what
corrective action is required. Any corrective action required by the Railroad or
performed by the Railroad including the monitoring of corrective action of the
Contractor will be at project expense.

J.  Maintenance of Railroad Facilities:

The Contractor will be required to maintain all ditches and drainage structures free of
silt or other obstructions which may result from the Contractor’s operations and provide
and maintain any erosion control measures as required. The Contractor will promptly
repair eroded areas within Railroad rights-of-way and repair any other damage to the
property of the Railroad or its tenants.

If, in the course of construction, it may be necessary to block a ditch, pipe or other
drainage facility, temporary pipes, ditches, or other drainage facilities shall be installed
to maintain adequate drainage, as approved by the Railroad Engineer. Upon completion
of the work, the temporary facilities shall be removed, and the permanent facilities
restored.

All such maintenance and repair of damages due to the Contractor’s operations shall be
done at the Contractor’s expense.

K. Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will interfere with Railroad
operations, nor on the rights-of-way of the Railroad without first having obtained
permission from the Railroad Engineer, and such permission will be with the
understanding that the Railroad will not be liable for damage to such material and
equipment from any cause and that the Railroad Engineer may move or require the
Contractor to move, at the Contractor’s expense, such material and equipment.

All grading or construction machinery that is left parked near the track unattended
by Contractor Protective Services shall be effectively immobilized so that it cannot
be moved by unauthorized persons. The Contractor shall protect, defend,
indemnify and save the Railroad, and any associated, controlled or affiliated
corporation, harmless from and against all losses, costs, expenses, claim, or liability
for loss or damage to property or the loss of life or personal injury, arising out of or
incident to the Contractor’s failure to immobilize grading or construction
machinery.
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L. Cleanup:
1. Upon completion of the work, the Contractor shall remove from within the limits of the

7. DAMAGES:

Railroad rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish
or temporary buildings of the Contractor, and leave said rights-of-way in a neat
condition satisfactory to the Railroad Engineer or the Railroad Representative.

A. The Contractor shall assume all liability for any and all damages to the Contractor’s work,
employees, servants, equipment, and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly to
the Railroad by the Contractor.

8. CONTRACTOR PROTECTIVE SERVICES:

A. Requirements:

Qualified protective services are those services of a contractor, directly hired by the
Prime Contractor, that have been vetted through the Railroad and are allowed to be
performed on Railroad property.

Contractor Protective Services shall be onsite anytime construction activities are
taking place on or adjacent to the Railroad Property and/or have the potential to
foul the Railroad’s track or operations.

Contractor Protective Services shall be those services of a subcontractor to the
Contractor who have the ability to fully protect the Contractor’s workers and
machinery once the qualified protective services contractor confirms the
Contractor Protective Services are properly equipped and site specific trained by the
Railroad Representative. Contractor Protective Services may act as an observer until
such Contractor Protective Services are site specific trained by the Railroad
Representative. The reference to an “observer” is defined as a person who has the
authority to deny access to Contractor’s workers and machinery to a specified
Railroad operation zone as directed to the qualified protective services contractor
by Railroad and prevent those potential to foul work events which may put the
Contractor’s workers and machinery at risk for injury or damage.

Contractor Protective Services will not be allowed on the property until all items on the
Norfolk Southern Checklist for Construction- Direct Hire have been completed and the
authorization to proceed is given by the Railroad Engineer.

Under the terms of the agreement between the Sponsor and the Railroad, the Railroad
has sole authority to determine the need for any Railroad Protective Services required
to protect its operations or work designated to be done by the Railroad through the
force account estimate.
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9. HAUL ACROSS RAILROAD TRACK:

A.  Where the plans show or imply that materials of any nature must be hauled across the Railroad’s
track, unless the plans clearly show that the Sponsor has included arrangements for such haul in
its agreement with the Railroad, the Contractor will be required to make all necessary
arrangements with the Railroad regarding means of transporting such materials across the
Railroad’s track. The Contractor or Sponsor will be required to bear all costs incidental to such
crossings whether services are performed by the Contractor’s own forces or by Railroad
personnel.

B. No crossing may be established for use by the Contractor for transporting materials or
equipment across the tracks of the Railroad unless specific authority for its installation,
maintenance, use, until the Contractor has a fully executed a temporary private crossing
agreement between the Contractor and Railroad. The approval process for an agreement
normally takes 90 days.

10. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which are considered
necessary to the project are shown on the plans; included in the force account agreement
between the Sponsor and the Railroad or will be covered by appropriate revisions to same which
will be initiated and approved by the Sponsor and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then the Contractor shall
make separate arrangements with the Railroad for same to be accomplished at the Contractor’s
expense.

11. COOPERATION AND DELAYS:

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for
accomplishing stage construction involving work by the Railroad or tenants of the Railroad. In
arranging the Contractor’s schedule, the Contractor shall ascertain, from the Railroad, the lead
time required for assembling crews and materials and shall make due allowance therefore.

B. Nocharge or claim of the Contractor against either the Sponsor or the Railroad will be allowed
for hindrance or delay on account of railroad traffic; any work done by the Railroad or other
delay incident to or necessary for safe maintenance of railroad traffic or for any delays due to
compliance with these Special Provisions.

12. TRAINMAN’S WALKWAYS:

A. Along the outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable for trainman’s use in walking along
trains, extending to a line not less than 10 feet from centerline of track, shall be maintained. Any
temporary impediments to walkways and track drainage encroachments or obstructions allowed
during work hours while Railroad’s Protective Service is provided shall be removed before the
close of each workday. If there is any excavation near the walkway, a handrail, with 10’-0”
minimum clearance from centerline of track, shall be placed and must conform to AREMA
and/or FRA standards.
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13. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A.

The Contractor and/or the Sponsor’s personnel authorized to perform work on the Railroad’s
property as specified in Section 2 above are not required to complete Norfolk Southern Roadway
Worker Protection Training; However, the Contractor and the Sponsor’s personnel must be
familiar with Norfolk Southern’ s standard operating rules and guidelines, should conduct
themselves accordingly, and may be removed from the property for failure to follow these
guidelines.

All persons shall wear hard hats. Appropriate eye and hearing protection must be used.
Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots
is prohibited. Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps
which fit snugly about the ankle are adequate. Wearing of safety boots and reflective vests
are required.

No person is allowed to perform construction activities which may impact the Railroad’s
property or operations without specific authorization from the Contractor Protective
Services.

All persons working near track while train is passing are to lookout for dragging bands, chains and
protruding or shifted cargo.

No person is allowed to cross tracks without specific authorization from the Contactor Protective
Services.

All welders and cutting torches working within 25’ of track must stop when train is passing.

No steel tape or chain will be allowed to cross or touch rails without permission from the
Contactor Protective Services.

14. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A. No crane or boom equipment will be allowed to set up to work or park within boom distance
plus 15’ of centerline of track without specific permission from Railroad Representative and
Contractor Protective Services personnel.

B. No crane or boom equipment will be allowed to foul track or lift a load over the track without
the authorization from the Contractor Protective Services personnel who are site specific
trained and properly equipped.

C. All employees will stay with their machines when crane or boom equipment is pointed toward
track.

D. Allcranes and boom equipment under load will stop work while train is passing (including pile
driving).

E. Swingingloads must be secured to prevent movement while train is passing.

F. Noloads will be suspended above a moving train.

G. No equipment will be allowed within 25’ of centerline of track without specific authorization of
the Railroad Representative and Contractor Protective Services personnel.
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H. Trucks, tractors, or any equipment will not touch ballast line without specific permission from
Railroad Representative and Contractor Protective Services personnel. At the beginning of each
project that involves the Contractor working within 25’ of the centerline of any track, orange
construction fencing must be established. Orange construction fencing shall be established in
accordance with the minimum temporary horizontal clearances contained in Section 5.A.2 and
shall be maintained for the duration of construction.

I.  Noequipment or load movement is permitted within 25’ or above a standing train or Railroad
equipment without specific authorization of the Contractor Protective Services personnel.

J.  All operating equipment within 25’ of track must halt operations when a train is passing. All
other operating equipment may be halted by the Contractor Protective Services personnel if
said personnel views the operation to be dangerous to the passing train.

K. Allequipment, loads and cables are prohibited from touching rails.

L.  While clearing and grubbing, no vegetation will be removed from Railroad embankment with
heavy equipment without specific permission from the Railroad Engineer, Railroad
Representative and Contractor Protective Services personnel.

M. No equipment or materials will be parked or stored on Railroad’s property unless specific
authorization is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

O. Allcranes and boom equipment will be turned away from track after each workday or whenever
unattended by an operator.

P. Prior to performing any crane operations, the Contractor shall establish a single point of contact
for the Contractor Protective Services personnel to remain in communication with at all times.
Contractor Protective Services personnel must also be in direct contact with the individual(s)
directing the crane operation(s).

15. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the contract
and specifications, the Prime Contractor will be required to carry insurance of the following kinds
and amounts:

1. A Commercial General Liability (“CGL") policy containing products and completed
operations, bodily injury, property damage, and contractual liability coverage, with a
combined single limit of not less than $5,000,000 for each occurrence with a general
aggregate limit of not less than $5,000,000. Any portion of this requirement may be
satisfied by a combination of General Liability and/or Excess/Umbrella Liability
Coverage. The CGL policy shall provide additional insured coverage equivalent to at
least as broad as 1ISO CG 20 10 11/85.
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2.

10.

11.

Automobile Liability Insurance with a current ISO occurrence form policy (or equivalent)
and apply on an “any auto” (Symbol 1) basis, including coverage for all vehicles used in
connection with the Work or Services on the leased property, providing annual limits of
at least $1,000,000 per occurrence for bodily injury and property damage combined
including uninsured and underinsured motorist coverage, medical payment protection,
and loading and unloading. This policy shall be endorsed to include Transportation
Pollution Liability Broadened Coverage ISO CA 99 48 03 06 or MCS-90 if vehicles are
subject to Federal jurisdiction. If this coverage is on a claims-made form, the Retro
Active Date must be prior to the date of this Agreement and the policy endorsement
must be maintained for not less than seven (7) years.

Workers’ Compensation Insurance to meet fully the requirement of any compensation
act, plan, or legislative enactment applicable in connection with the death, disability or
injury of Licensee’s officers, agents, servants, or employees arising directly or indirectly
out of the performance of the work.

Employers’ Liability Insurance with limits of not less than $1,000,000 each accident,
$1,000,000 policy limit for disease, and $1,000,000 each employee for disease.

All insurance required in Section 15.A (excluding any Workers’ Compensation policy)
shall name Norfolk Southern Railway and its parent, subsidiary, and affiliated companies
as additional insureds with an appropriate endorsement to each policy.

All policies secured by Contractor, whether primary, excess, umbrella or otherwise, and
providing coverage to the Railroad as an additional insured (i) are intended to take
priority in responding and to pay before any insurance policies Railroad may have
secured for itself must respond or pay and (ii) may not seek contribution from any
policies the Railroad may have secured for itself.

No cross-liability exclusions are permitted that would apply to the additional insureds,
and there may not be any restrictions in any policy that limits coverage for a claim
brought by an additional insured against a named insured.

To the fullest extent permitted by law, all insurance furnished by Contractor in
compliance with Section 15.A shall include a waiver of subrogation in favor of Railroad
with an appropriate endorsement to each policy.

All policies required in Section 15.A shall not be subject to cancellation, termination,
modification, changed, or non-renewed except upon thirty (30) days’ prior written
notice to the additional insureds.

The insurance coverages maintained by Contractor shall not limit any indemnity
obligations or other liabilities. The insurance available to Railroad and its parent,
subsidiary and affiliated companies as additional insureds shall not be limited by these
requirements should Licensee maintain higher coverage limits.

Any deductibles or retentions in excess of $50,000 maintained on any insurance
required in 15.A shall be disclosed and approved by Railroad with a request made
for approval to NSRISK3@nscorp.com.
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12.

13.

Anyone subcontractor providing work on this project must extend CG 20 38 (or broader
coverage) additional Insured endorsement to provide coverage for up stream parties.

Contractor shall require all subcontractors who are not covered by the insurance carried
by Contractor to obtain commercially reasonable insurance coverage, but not less than
the requirements of 15.A.

B. In addition to the insurances required in Section 15.A, the Contractor shall also procure on behalf
of the Railroad for the entirety of the project:

Railroad Protective Liability (RPL) Insurance having a combined single limit of not less
than $5,000,000 each occurrence and $10,000,000 in the aggregate applying separately
to each annual period. Said policy shall provide coverage for all loss, damage or expense
arising from bodily injury and property damage liability, and physical damage to
property attributed to acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:

a. Theinsurer must be rated A- or better by A.M. Best Company, Inc.

b. The policy must be written using one of the following combinations of
Insurance Services Office (“ISO”) RPL Insurance Form Numbers:

(1) CG 00350196 and CG28311093;o0r

(2) CG 00350798 and CG 283107 98; or

(3) CG00351001;0r

(4) CG00351204;o0r

(5) CG00351207;o0r

(6) CG 003504 13.

c. Thenamed insured shall read:

Norfolk Southern Corporation and its subsidiaries and affiliates
650 West Peachtree Street NW — Box 46

Atlanta, GA 30308

Attn: Risk Manager

(NOTE: Railroad does not share coverage on RPL with any other entity on
this policy)

d. Thedescription of operations must appear on the Declarations, must match the
project description in this agreement, and must include the appropriate
Sponsor project and contract identification numbers.

e. Thejob location mustappear on the Declarations and must include the city,
state, and appropriate highway name/number. NOTE: Do not include any
references to milepost, valuation station, or mile marker on the insurance

policy.

f.  The name and address of the prime Contractor must appear on the
Declarations.
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g. Thename and address of the Sponsor must be identified on the Declarations as
the “Involved Governmental Authority or Other Contracting Party.”

h. Endorsements/forms that are required are:

(1) Physical Damage to Property Amendment
(2) Terrorism Risk Insurance Act (TRIA) coverage must be included

i. Otherendorsements/forms that will be accepted are:
(1) Broad Form Nuclear Exclusion —Form IL 00 21
(2) 30-day Advance Notice of Non-renewal or cancellation
(3) Required State Cancellation Endorsement
(4) Quick Reference or Index Form CL/IL 240

j.  Endorsements/forms that are NOT acceptable are:
(1) Any Pollution Exclusion Endorsement except CG 28 31

Any Punitive or Exemplary Damages Exclusion

)
) Known injury or Damage Exclusion form CG 00 59
(4) Any Common Policy Conditions form
) An Endorsement that limits or excludes Professional Liability coverage
) A Non-Cumulation of Liability or Pyramiding of Limits Endorsement
(7) An Endorsement that excludes TRIA coverage
(8) A Sole Agent Endorsement
(9) Any type of deductible endorsement or amendment
(10) Any other endorsement/form not specifically authorized in item no. 2.h
above.

SPONSOR: RAILROAD:
Risk Management
Norfolk Southern Corporation and its subsidiaries
650 West Peachtree Street NW — Box 46
Atlanta, GA 30308
NSRISK3@NSCORP.COM

C. Allinsurance required under Section 15.A and 15.B shall be underwritten by insurers and be of
such form and content, as may be acceptable to the Railroad. Prior to entry on Railroad right-of-
way, the original electronic RPL Insurance Policy shall be submitted by the Prime Contractor to
the Railroad at NSRISK3@NSCORP.COM for review and approval. In addition, certificates of
insurance evidencing the Prime Contractor’s insurance compliant with the requirements in 15.A
shall be issued to the Railroad at NSRISK3@NSCORP.COM at the same time the RPL Policy is
submitted.

D. Theinsurance required herein shall in no way serve to limit the liability of Sponsor or its
Contractors under the terms of this agreement.
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E. Insurance Submission Procedures

1. The Railroad will only accept initial insurance submissions via email to
NSRISK3@NSCORP.COM. The Railroad will NOT accept initial insurance submissions via
hard copies that would be sent either US Mail or Overnight carrier or faxes as only
electronic versions only are to be submitted to Railroad. Please provide point of
contact information with the submission including a phone number and email
address.

For email insurance submissions, the subject line should follow the format provided
unless otherwise directed by the Railroad Engineer:

Insurance Submittal: City, State — NS File Number — NS Milepost — Project Name —
Sponsor Project #

2. Railroad requires the following two (2) forms of insurance in the initial electronic
insurance submission to NSRISK3@NSCORP.COM to be submitted under a cover letter
providing details of the project and containing the contact information:

a. The full original or certified true electronic countersigned copy of the RPL
Insurance Policy in its entirely inclusive of all declarations, schedule of forms
and endorsements along with the policy forms and endorsements as
required in Section 15.B.

b. A certificate of insurance from the Contractor evidencing the Contractor’s
insurance in Section 15.A (i.e. the Contractor’s commercial general,
automobile, and workers’ compensation liability insurance, etc.). The
certificate must show Norfolk Southern Railroad and its subsidiaries and
affiliated companies as an additional insured on the General Liability and
Auto policies. The certificate should also indicate that the Workers’
Compensation policy waives subrogation against Norfolk Southern
Corporation and its subsidiaries. See Appendix J for a Sample Certificate of
Insurance.

16. FAILURE TO COMPLY:

A. Inthe event the Contractor violates or fails to comply with any of the requirements of these
Special Provisions:

1. The Railroad Engineer may require that the Contractor vacate Railroad property.

2. The Sponsor’s Engineer may withhold all monies due the Contractor on monthly
statements.

B. Any such orders shall remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Sponsor’s Engineer.

17. PAYMENT FOR COST OF COMPLIANCE:

A. No separate payment will be made for any extra cost incurred on account of compliance with
these Special Provisions. All such costs shall be included in prices bid for other items of the work
as specified in the payment items.

Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire
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EXHIBIT C

Norfolk Southern Railway Company

NS

NORFOLK SOUTHERN®

18. PROJECT INFORMATION

A. Date: 2/18/2023
B. NSFile No.: BR0O029778
C. NS Milepost: RD-98.06
D. Sponsor’s Project No.
Norfolk Southern - Special Provisions for Protection of Railway Interests Direct Hire

November 4, 2022

E-21




EXHIBIT D

FORCE ACCOUNT ESTIMATE

Work to be Performed By: Norfolk Southern Railway Company
For the Account of: The City of Hudson
Project Description: Owen Brown St. Sidewalk Construction under NS
Location: Hudson, Summit County, Ohio
Project No.: 0
Milepost: RD-98.06
File: BR0029778
Date: Original February 15, 2023
ITEM A - Preliminary Engineering 0
ITEM B - Construction Engineering 56,864
ITEM C - Administration 4,248
ITEM D - Railroad Protective Services 0
ITEM E - Communications 0
ITEM F - Signal & Electrical 0
ITEM G - Track Work 0
ITEMH - T-Cubed 0
Total $61,112
Contingency 0% $ -
GRAND TOTAL $ 61,112
I TENM A - Preliminary Engineering

(Review plans and special provisions,
prepare estimates, etc.)

Labor: 0 Hours @ $60 / hour=
Labor Additives:

Travel Expenses:

Services by Contract Engineer:

NETTOTAL-ITEMA $
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EXHIBIT D

ITEM B - Construction Engineering

(Coordinate Railway construction activities,
review contractor submittals, etc.)

Labor: 40 Hours @ $60/ hour= 2,400
Labor Additives: 2,964
Travel Expenses: 1,500
Services by Contract Engineer: 50,000
NET TOTAL-ITEMB $ 56,864

ITEM C - Administration

Agreement Construction, Review and/or Handling: 2,460
Protective Services Process/Handling Fee: 0
Miscellaneous Handling (i.e. Real Estate ValMap fee): 0
Accounting Hours (Labor): 20 Hours @ $40 / hour= 800
Accounting Additives: 988

NET TOTAL-ITEMC $ 4,248

ITEM D - Railroad Protective Services

(During construction on, over,
under, or adjacent to the track.)

Labor: Protective Services
0 days @ 435.00 per day= 0
(based on working 12 hours/day)
Labor Additive: 0

Travel Expenses, Meals & Lodging:
0 days @ $100/day= 0

Rental Vehicle 0 months @ $950/month= 0
NET TOTAL-ITEMD $ -

ITEM E - Communications

Material:

Labor:

Purchase Services:
Subsistence:
Additive:

O O O O o

NET TOTAL-ITEME $ -
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ITEM F - Signal & Electrical

Material:

Labor:

Purchase Services:
Other:

NETTOTAL-ITEMF

ITEM G - Track Work

Material:

Labor:

Additive:
Purchase Services:

NETTOTAL-ITEMG

ITEMH-T-CUBED
Lump Sum

NOTES

1.For all groups of CONTRACT employees, the composite labor
surcharge rate used in this estimate (including insurance)

is 265.42%. Self Insurance - Public Liability Property

Damage is estimated at 16.00%. Work will be billed at
actual current audited rate in effect at the time the
services are performed.

2.For all groups of NON-CONTRACT employees, the composite
labor surcharge rate used in this estimate (including

insurance is 123.51%. Self Insurance - Public Liability

Property Damage is estimated at 16.00%. Work will be
billed at actual current audited rate in effect at the
time the services are performed.

3. All applicable salvage items due the Department will be
made available to it at the jobsite for its disposal.

4. The Force Account Estimate is valid for one (1) year
after the date of the estimate (02/15/2023). If the work is
not performed within this time frame the Railway may
revise the estimate to (1) include work not previously
indicated as necessary and (2) reflect changes in cost
to perform the force account work.
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