

City of Hudson, OH

Installation and Construction for the Prospect Substation Improvement Project

The proposed work consists of furnishing all necessary labor, supervision, tools, material and equipment (with exception of major equipment furnished by the City and installed by the contractor) to complete each of the following project task items for construction of the Prospect Substation Improvements.

2018-06-06 13:00:00 UTC

		<b>Thompson Electric</b> 49 Northmoreland Ave, Munroe Falls, OH 44262		<b>J. W. Didado Electric,</b> 1033 Kelly Avenue, Akron, OH 44306		<b>BESCO</b> 1800 N Central St, Knoxville, TN 37917		<b>Gaylor Electric</b> 9231 Castlegate Dr., Indianapolis, IN 46256		<b>The Harlan Electric Co</b> 2695 Crooks Rd, Rochester Hills, MI 48309	
<b>Item</b>	<b>Quantity</b>	<b>Price</b>	<b>Extension</b>	<b>Price</b>	<b>Extension</b>	<b>Price</b>	<b>Extension</b>	<b>Price</b>	<b>Extension</b>	<b>Price</b>	<b>Extension</b>
<b>BID</b>											
100 - Demolition - Lump Sum	1	\$80,276.06	\$80,276.06	\$260,740.00	\$260,740.00	\$213,763.00	\$213,763.00	\$41,400.00	\$41,400.00	\$169,068.53	\$169,068.53
200 - Oil Containment - Lump Sum	1	\$60,859.40	\$60,859.40	\$85,000.00	\$85,000.00	\$141,230.00	\$141,230.00	\$54,000.00	\$54,000.00	\$75,895.10	\$75,895.10
300 - Substation Installation - Lump Sum	1	\$663,819.11	\$663,819.11	\$578,160.00	\$578,160.00	\$907,934.00	\$907,934.00	\$1,168,400.00	\$1,168,400.00	\$1,167,766.98	\$1,167,766.98
400 - Acceptance Testing & Commissioning - Lump Sum	1	\$68,040.00	\$68,040.00	\$260,000.00	\$260,000.00	\$197,547.00	\$197,547.00	\$314,600.00	\$314,600.00	\$233,077.93	\$233,077.93
<b>4 Items</b>	<b>Totals</b>		\$872,994.57		\$1,183,900.00		\$1,460,474.00		\$1,578,400.00		\$1,645,808.54