
Quantity Unit Unit Price Cost TOTAL COST

59,100.00$                          

614 Maintenance of Traffic 1 LS 2,500.00$     2,500.00$                 
624 Mobilization 1 LS 40,000.00$   40,000.00$               

623 Construction Layout and Stakes 1 LS 10,000.00$   10,000.00$               
SPECIAL Construction Safety Fence (4') 1100 LF 6.00$            6,600.00$                 

25,288.00$                          

201 Clearing and Grubbing 1 LS 2,500.00$     2,500.00$                 
201 Tree Removed, 12" (multiple sizes, 15" max) 5 EA 500.00$        2,500.00$                 
202 Asphalt Pavement Removed 396 SY 10.00$          3,960.00$                 

202 Asphalt Millings Stripped, Stockpiled and Respread (6" Depth) 472 CY 24.00$          11,328.00$               
202 Misc. Demolition 1 LS 4,000.00$     4,000.00$                 

SPECIAL Construction Signage 1 LS 1,000.00$     1,000.00$                 

71,812.00$                          

203 Excavation (Cut) 1520 CY 12.00$          18,240.00$               

203 Embankment (Fill) 1520 CY 12.00$          18,240.00$               

203 Playground Equipment Footers Dirt Spoils 65 CY 24.00$          1,560.00$                 

203 Subgrade Compaction 5668 SY 1.50$            8,502.00$                 

201 Stripping Topsoil, Stockpile on Site (6" Depth) 374 CY 10.00$          3,740.00$                 

201 Topsoil - Spread and Level from Site Stockpile (6"Depth) 374 CY 10.00$          3,740.00$                 

201 Imported Topsoil 176 CY 60.00$          10,560.00$               

655 Tree Protection Fencing 775 LF 6.00$            4,650.00$                 

670 Erosion Control, Filter Fabric Fence 645 LF 4.00$            2,580.00$                 

86,800.00$                          

611 4" Perforated Underdrains (including drain stone) 990 LF 20.00$          19,800.00$               
611 12" Storm Pipe (Including Trenching & Backfill) 390 LF 100.00$        39,000.00$               
611 18" Nyoplast Yard Drain with Flush Grate 2 EA 4,000.00$     8,000.00$                 

SPECIAL Bioretention Stormwater Treatment, Complete Allowance 1 LS 20,000.00$   20,000.00$               

64,565.00$                          

441 Asphalt Surface Course, Type I: ODOT Approved (1.5") 20 CY 400.00$        8,000.00$                 
441 Asphalt Intermediate Course, Type 2: ODOT Approved (3") 39 CY 345.00$        13,455.00$               
304 Graded Aggregate Base (6") 86 CY 90.00$          7,730.00$                 
644 Parking Lot Stall Marking 445 LF 4.00$            1,780.00$                 
644 Transverse Diagonal Line 650 LF 4.00$            2,600.00$                 
644 Handicap Symbol Marking 15 EA 150.00$        2,250.00$                 

SPECIAL Light Pole & Fixture 1 EA 10,000.00$   10,000.00$               

SPECIAL Precast Wheel Stop 15 EA 250.00$        3,750.00$                 

SPECIAL Handicapped Parking Sign & Bollard 15 EA 1,000.00$     15,000.00$               

406,955.00$                        

608 Concrete Walk 8088 SF 10.00$          80,880.00$               
609 Flush Concrete Curb 6" wide 249 LF 50.00$          12,450.00$               

SPECIAL 4-Foot Ht. Chain Link Fence 665 LF 45.00$          29,925.00$               

SPECIAL 4' Wide Chain Link Gate 2 EA 1,200.00$     2,400.00$                 
SPECIAL 2-Family Precast Restroom Structure, Complete 1 LS 124,950.00$ 124,950.00$             
SPECIAL Restroom Prepared Granular Sub-Base 7 CY 150.00$        1,050.00$                 

SPECIAL Shade Structure (15' x 20') 2 EA 12,500.00$   25,000.00$               
SPECIAL Septic System Allowance, Complete 1 LS 40,000.00$   40,000.00$               
SPECIAL Light Pole & Fixture 1 EA 10,000.00$   10,000.00$               
SPECIAL 2" Waterline - SDR-9 HDPE Pipe 335 LF 80.00$          26,800.00$               

SPECIAL Ex Pump Upgrade & Waterline Connection to Allowance 1 LS 7,500.00$     7,500.00$                 

SPECIAL New Electric Panel, meter, line and pole Allowance, by City 1 LS 30,000.00$   30,000.00$               

SPECIAL Electrical System Allowance 1 LS 16,000.00$   16,000.00$               

18,098.00$                          

659 Seeding and Mulching 4028 SY 3.50$            14,098.00$               

661 Deciduous Shade Tree (2" caliper) 5 EA 800.00$        4,000.00$                 

675,000.00$                        

Gametime Play Equipment Installation* 1 LS 225,000.00$ 225,000.00$             
Play Surfacing, Complete* 1 LS 450,000.00$ 450,000.00$             

1,407,618.00$                     

Description

GENERAL CONDITIONS

SITE PREPARATION / DEMOLITION

DATE: September 15, 2025

City of Hudson
OPINIONS OF PROBABLE COST (OPC):
In providing opinions of probable construction cost, the Client understands that the Consultant has no control over the cost or availability of labor, equipment or materials, 

or over market conditions or the Contractor's method of pricing, and that the Consultant's opinions of probable construction cost are made on the basis of the Consultant's 

professional judgment and experience. The Consultant makes no warranty, express or implied, that the bids or the negotiated cost of the work will not vary from the 

Consultant's opinion of probable construction cost. Please note that the pricing, contingencies and opinion(s) contained or referenced herein anticipates a standard 

economic environment, and does not account for any uncertainty including, but not limited to, new or updated laws, tariffs, epidemic/ pandemic(s) or extreme market 

conditions. As such, Client and Consultant recognize the current market volatility due to such factors including but not limited to epidemic/ pandemic related restrictions, 

tariffs, labor, material, and equipment shortages, and rapid price fluctuations. The existence and contents of this document shall not be construed to create responsibility or 

liability of Client or Consultant for changes related to this opinion of probable cost.

Oak Grove Inclusive Playground

STORMWATER MANAGEMENT

SITE IMPROVEMENTS - PARKING LOT

SITE IMPROVEMENTS - PLAYGROUND & SITE

PLAYGROUND EQUIPMENT AND SURFACING  IMPROVEMENTS

PROJECT SITE WORK TOTAL

 * Line item pricing from intial May 2025 Opinion of Probable Cost. Does not reflect revised line item costs from Gametime

EARTHWORK/SWPP

LANDSCAPE IMPROVEMENTS
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September 16, 2025 
2025041.04 

Planning Commission 

City of Hudson 

1140 Terex Road 

Hudson, Ohio 44236 

Oak Grove Park Inclusive Playground – Notice of Intent  

A Notice of Intent (NOI) application will be filed for a permit demonstrating compliance with National 

Pollution Discharge Elimination System (NPDES) with Ohio EPA for this project.  

Sincerely, 

GPD Group 

 

 
Ivan Valentic, PLA, ASLA 

Senior Project Manager 
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September 16, 2025 
2025041.04 

Planning Commission 

City of Hudson 

1140 Terex Road 

Hudson, Ohio 44236 

Oak Grove Park Inclusive Playground – Permit Status  

The proposed Oak Grove Park Inclusive Playground will provide the necessary permits relating to the 

proposed work in these plans. The following are permits required for the proposed work: 

• Wastewater Permit-to-Install (PTI) – Ohio EPA 

•  City of Hudson Building Permit 

• Industrialized Unit Permit per Ohio Board of Building Standards.  

• Notice of Intent (See Notice of Intent Letter) 

 

 

Sincerely, 

GPD Group 

 

 
Ivan Valentic, PLA, ASLA 

Senior Project Manager 

 

 

 


